
 
ADDENDUM NO. 2 – February 13, 2015 

 
RE:  East Main Street Recreation Project 
  Georgetown, MA 

GALE JN 716320 
 
FROM:  Gale Associates, Inc. 
  163 Libbey Parkway 
  Weymouth, MA 02189 
 
TO:  ALL BIDDERS OF RECORD 
 
This Addendum forms a part of the Contract Documents and modifies the Bidding Documents 
as noted below.  All bidders must acknowledge receipt of this Addendum in the space provided 
on the Bid Form.  Failure to do so may subject the Bidder to disqualification.  
 
The following represents additional information regarding the East Main Street Recreation 
Project. 
 
BID DEADLINE 
 
The bid deadline has been extended to Thursday February 19, 2015 at 2:00 PM.  
 
 
CLARIFICATION 
 

1. Excess top soil shall be the property of the contractor per Specification Sections 31 1000 
and 02 4113.   
 

2. Specification 02 4113 Demolition, Section 1.03.B is revised with this Addenda.  
 
 
REVISIONS TO CONTRACT DOCUMENTS 

 
1. Replace Specification Section 02 4113 Demolition with the attached revised 

Specification 02 4113. 
 
 

END OF ADDENDUM 2 
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DEMOLITION 
02 4113 - 1 

DEMOLITION 

SECTION 02 4113 

PART 1 – GENERAL 

1.01 GENERAL PROVISIONS 

A. Attention is directed to the CONTRACT AND GENERAL CONDITIONS and all 
Sections within DIVISION 00 – PROCUREMENT AND CONTRACTING 
REQUIREMENTS (PCR) which are hereby made a part of this Section of the 
Specifications. 

1.02 SUMMARY 

A. Work to include the demolition of indicated existing vegetation, stone walls, top-
soil, fencing, utilities, and all other amenities, as indicated on the contract docu-
ments. 

B. Except for items or materials indicated to be reused, salvaged, reinstalled or oth-
erwise indicated to remain the Owner's property, demolished materials shall be-
come the Contractor's property and shall be removed from the site with further 
disposition at the Contractor's option and in full compliance with all applicable 
disposal regulations. 

C. Excess topsoil not used onsite become the property of the Contractor. All excess 
top soil must be hauled off site by the contractor and be disposed of in a safe and 
responsible manner. Temporary stockpile areas have been designated for the 
Contractor. Contractor is not to store material outside of these areas.  

 

DESCRIPTION OF WORK 

A Work Included: 

1.  Demolition and removal of structures as required for new work.  Refer to 
the contract documents for additional requirements. 

2.  Demolition and removal of selected site elements and as required for new 
work.  Refer to the Drawings for additional requirements. 

3.  Salvage of existing items to be reused or turned over to the facility.  

4.  Removal and legal disposal of demolished materials off site.  Except 
those items specifically designated to be relocated, reused, or turned over 
to the facility, all existing removed materials, items, trash, unsuitable soils, 
stumps and debris shall become property of the Contractor and shall be 
completely removed from the site and legally disposed of at her/his ex-
pense.  Salvage value belongs to the Contractor.  On-site sale of materi-
als is not permitted.  
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5.  Demolition and removal work shall properly prepare for alteration work 
and new construction to be provided under the Contract.  

6.  Scheduling and sequencing operations without interrupting utilities serv-
ing occupied areas.  If interruption is required, obtain written permission 
from the utility company.  Provide temporary services as necessary to 
serve occupied and usable facilities when permanent utilities must be in-
terrupted, and schedule interruption when the least amount of inconven-
ience will result.  

B Related Work: The following items are not included in this Section and will be 
performed under the designated Sections: 

1. Section 01 5000 - TEMPORARY FACILITIES:  Maintenance of access, 
cleaning during construction, dust and noise control. 

2. Section 31 1000 – SITE CLEARING:  Excavating and removal of existing 
pavement, sub-surface building and utility structures and lines, appurte-
nances, and other elements indicated on the Drawings. 

1.03 DEFINITIONS 

A Remove:  Detach items from existing construction and legally dispose of them 
off-site, unless indicated to be removed and salvaged or removed and rein-
stalled. 

B Remove and Salvage:  Detach items from existing construction and deliver them 
to the Owner ready for reuse, at a location designated by the Owner.  Protect 
from weather until accepted by Owner. 

C. Remove and Reinstall:  Detach items from existing construction, prepare them 
for reuse, and reinstall them where indicated.  Protect from weather until reinstal-
lation. 

D. Existing to Remain:  Existing items of construction that are not to be removed 
and that are not otherwise indicated to be removed, removed and salvaged, or 
removed and reinstalled. 

1.04 MATERIALS OWNERSHIP 

A. Where indicated on plan, Historic items, relics, and similar objects including, but 
not limited to, ornamental signage, metalwork, cornerstones and their contents, 
commemorative plaques, antiques, and other items of interest or value that may 
be encountered during demolition shall remain property of the Owner as applica-
ble.  Carefully remove each item or object in a manner to prevent damage and 
deliver promptly to a location acceptable to the Owner. 
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B. Excess topsoil not used onsite shall remain property of the Owner. All excess top 
soil must be screened and free of grass clumps and unsuitable material. The 
Contractor shall stockpile the topsoil onsite at designated area found in the Con-
tract Documents. The Contractor is responsible to manipulate the topsoil into a 
uniform pile not to exceed 25 feet high.  The Owner is responsible for stabiliza-
tion and erosion control measures, at the delivery site.  Please note topsoil from 
the project site is not allowed to be transported offsite without the Owner’s con-
sent.  

B. Excess topsoil not used onsite shall become the property of the Contrac-
tor. All excess top soil must be hauled off site by the contractor and be 
disposed of in a safe legal and responsible manner. Temporary stockpile 
areas have been designated for the Contractor. Contractor is not to store 
material outside of these areas.  

C. Except for materials indicated to be stockpiled, reused, or to remain as the Own-
er's property, cleared materials shall become the Contractor's property and shall 
be removed from the site. 

1.05 SUBMITTALS 

A. Schedule of Selective Demolition Activities:  Indicate the following: 

1. Detailed sequence of selective demolition and removal work, with early 
and late starting and finishing dates for each activity. Ensure Owner's on-
site operations are uninterrupted if applicable. 

2. Interruption of utility services.  Indicate how long utility services will be in-
terrupted. 

3. Coordination for shutoff, capping, and continuation of utility services. 

4. Coordination of Owner's continuing occupancy of portions of existing site.  

5. Means of protection for items to remain and items in path of waste re-
moval. 

B. Submit photographs or videotape, sufficiently detailed, of existing conditions of 
adjoining construction and site improvements that might be misconstrued as 
damage caused by selective demolition operations.  Submit photographs of exist-
ing items to be removed and reinstalled to record original condition of objects to 
be retained. 

 

1.06 RECORD DRAWINGS 

A. Record drawings at Project Closeout shall be in accordance with Division 1. 

B. Identify and accurately locate capped utilities and other subsurface structural, 
electrical or mechanical conditions. 
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1.07 REGULATORY REQUIREMENTS 

A. Comply with governing Sate and EPA notification regulations, before starting se-
lective demolition.  Comply with the hauling and disposal regulations of any au-
thorities having jurisdiction. 

B. The Owner will occupy portions of the facilities and fields immediately adjacent to 
selective demolition areas.  Conduct selective demolition so that the Owner's op-
erations will not be disrupted.  Provide not less than 72 hours of notice to the 
Owner of activities (if any) that may affect the Owner's operations. 

C. The Owner assumes no responsibility for the actual condition of facilities or items 
to be selectively demolished or removed and reused. 

D. Storage or sale of removed items or materials on-site will not be permitted with-
out the Owner’s permission.   

1.08 QUALITY ASSURANCE 

A. Examination of Existing Conditions: The Contractor shall examine the Contract 
Drawings for demolition and removal requirements and provisions for new work.  
Verify all existing conditions and dimensions before commencing work.  The 
Contractor shall visit the site and examine the existing conditions as he finds 
them and shall inform herself/himself of the character, extent and type of demoli-
tion and removal work to be performed.  Submit any questions regarding the ex-
tent and character of the demolition and removal work in the manner and within 
the time period established for receipt of such questions during the bidding peri-
od. 

1.09 WARRANTY 

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces 
cut or damaged during selective demolition, by methods and with materials so as 
not to void existing warranties. 

PRODUCTS (NOT USED) 
 
EXECUTION 

3.02 EXECUTION 

A. Prior to commencing any excavation or demolition, the Contractor shall take all 
actions necessary to fully protect the existing facilities from damage.  The Con-
tractor shall take all actions required to repair any damage and return the fields to 
their existing conditions. 

B. Survey the condition of the site to determine whether removing any element 
might result in the undesirable damage of any portion of the adjacent facilities 
during selective demolition. 

C. Perform surveys as the Work progresses to detect hazards resulting from selec-
tive demolition activities. 
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D. Conduct demolition operations and remove debris to ensure minimum interfer-
ence with roads, parking lots, streets, walks and other adjacent occupied and uti-
lized facilities. 

E. Conduct demolition operations to prevent injury to people and damage to adja-
cent buildings, facilities and site improvements to remain.  Ensure safe passage 
of people around selective demolition areas. 

F. Use water mist and other suitable methods, as necessary, to limit the spread of 
dust and dirt.  Comply with governing environmental protection regulations. 

G. Remove and transport debris in a manner that will prevent spillage on adjacent 
surfaces and areas. 

H. Clean adjacent structures and improvements of dust, dirt, and debris caused by 
selective demolition operations.  Return adjacent areas to conditions existing be-
fore the start of selective demolition. 

I. Demolish and remove existing construction only to the extent required by new 
construction and as indicated.  The Contractor is to be responsible for any cutting 
and patching that is required. 

J. Promptly patch and repair holes and damaged surfaces caused to adjacent con-
struction by selective demolition operations. 

K. Where repairs to existing surfaces are required, patch to produce surfaces suita-
ble for new materials. 

L. Restore exposed finishes of patched areas and extend finish restoration into ad-
joining construction to remain in a manner that eliminates evidence of patching 
and refinishing. 

M. Disposal:  Promptly dispose of demolished materials.  Do not allow demolished 
materials to accumulate on-site. 

N. Do not burn demolished materials. 

O. Transport demolished materials off the Owner's property and legally dispose of 
them, if they are not designated for salvage by the Owner or reuse. 

P. In areas where bituminous concrete is to be removed, the edge of any bitumi-
nous concrete to remain must be a sawcut edge. 

Q. Items to be removed and reset may be stored on site, at a location approved by 
the Owner. 

R. Maintain existing utilities indicated to remain in service and protect them against 
damage during selective demolition operations. 

S. Utility Requirements:  Locate, identify, shut off, disconnect and seal properly or 
cap off indicated utility services serving facilities to be selectively demolished. 
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3.03 UTILITY SERVICES AND ELECTRICAL SYSTEMS 

A. Maintain existing utilities indicated to remain in service and protect them against 
damage during selective demolition operations. 

B. Utility Requirements:  Locate, identify, shut off, disconnect and seal properly or 
cap off indicated utility services serving facilities to be selectively demolished. 

C. Service/System Requirements:  Locate, identify, disconnect, and seal or cap off 
indicated utility services and mechanical/electrical systems serving areas to be 
selectively demolished. 

1. Arrange to shut off indicated utilities with utility companies and Owner. 

2. If services/systems are required to be removed, relocated, or abandoned, 
before proceeding with selective demolition provide temporary ser-
vices/systems that bypass area of selective demolition and that maintain 
continuity of services/systems to other parts of the site. 

3. Cut off pipe or conduit in walls or partitions to be removed.  Permanently 
cap, valve, or plug and seal remaining portions of pipe or conduit after 
bypassing. All caps and seals shall be water tight.  

4. Prior to commencing cutting work in existing surfaces, take all precau-
tionary measures to assure that mechanical and electrical services to the 
particular area have been made inactive.  Coordinate with Fire Protection, 
Plumbing, HVAC, and Electrical subcontractors.  Only licensed trades-
men of that particular trade shall disconnect and cap existing mechanical 
and electrical items that are to be removed, abandoned and/or relocated. 

5. If, during the process of cutting work, existing utility lines are encountered 
which are not indicated on the Drawings, regardless of their condition, 
immediately report such items to the Engineer.  Do not proceed with work 
in such areas until instructions are issued by the Engineer.  Continue 
work in other areas. 

3.04 PREPARATION 

A. Site Access and Temporary Controls:  Conduct selective demolition and debris-
removal operations to ensure minimum interference with roads, streets, walks, 
walkways, and other adjacent occupied and used facilities. 

1. Comply with requirements for access and protection specified in  
Section 01 5000 - TEMPORARY FACILITIES. 

2. Maintain adequate passage to and from all exits at all times.  Before any 
work is done which significantly alters access or egress patterns, consult 
with the Engineer and obtain approval of code required egress.  Under no 
condition block or interfere with the free flow of people at legally required 
exits, or in any way alter the required condition of such exits. 
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B. Temporary Shoring:  Provide and maintain shoring, bracing, and structural sup-
ports as required to preserve stability and prevent movement, settlement, or col-
lapse of construction and finishes to remain, and to prevent unexpected or un-
controlled movement or collapse of construction being demolished. 

1. Strengthen or add new supports when required during progress of selec-
tive demolition. 

2. Remove temporary shoring, bracing and structural supports when no 
longer required. 

3. Post warning signs and place barricades as applicable during placement 
and removal of temporary shoring. 

C. Conduct demolition operations to prevent injury to people and damage to adja-
cent buildings and facilities to remain.  Ensure safe passage of people around 
demolition area(s). 

1. Erect temporary protection, such as walks, fences, railings, canopies, and 
covered passageways, where required by authorities having jurisdiction.  
Provide temporary barricades as required to limit access to demolition ar-
eas. 

2. Protect existing site improvements, appurtenances, and landscaping to 
remain. 

D. Drain, purge, or otherwise remove, collect, and dispose of chemicals, gases, ex-
plosives, acids, flammables, or other dangerous materials before proceeding with 
demolition operations. 

3.05 PROTECTION OF PUBLIC AND PROPERTY 

A. Provide all measures required by federal, state and municipal laws, regulations, 
and ordinances for the protection of surrounding property, the public, workmen, 
and Commonwealth’s employees during all demolition and removal operations.  
Measures are to be taken, but not limited to installation of sidewalks, sheds, bar-
ricades, fences, warning lights and signs, trash chutes and temporary lighting. 

B. Protect all walks, roads, streets, curbs, pavements, trees and plantings, on and 
off premises, and bear all costs for correcting such damage as directed by the 
Designer. 

C. Demolition shall be performed in such a manner that will insure the safety of ad-
jacent property.  Protect adjacent property from damage and protect persons oc-
cupying adjacent property from injuries which might occur from falling debris or 
other cause and so as not to cause interference with the use of other portions of 
the building, of adjacent buildings or the free access and safe passage to and 
from the same. 

D. Every precaution shall be taken to protect against movement or settlement of the 
building, of adjacent buildings, structures, sidewalks, roads, streets, curbs and 
pavements.  Provide and place at the Contractor’s own expense, all necessary 
bracing and shoring in connection with demolition and removal work. 
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E. Remove portions of structures with care by using tools and methods that will not 
transfer heavy shocks to existing and adjacent building structures, both internal 
and external of the particular work area. 

F. Provide and maintain in proper condition, suitable fire resistive dust barriers 
around areas where interior demolition and removal work is in progress.  Dust 
barriers shall prevent the dust migration to adjacent areas.  Remove dust barriers 
upon completion of major demolition and removal in the particular work area. 

3.06 DISCOVERY OF HAZARDOUS MATERIALS 

A. If hazardous materials, such as chemicals, asbestos-containing materials, or 
other hazardous materials are discovered during the course of the work, cease 
work in affected area only and immediately notify the Designer of such discovery.  
Do not proceed with work in such areas until instructions are issued by the De-
signer.  Continue work in other areas. 

B. If unmarked containers are discovered during the course of the work, cease work 
in the affected area only and immediately notify the Designer of such discovery.  
Do not proceed with work in such areas until instructions are issued by the De-
signer.  Take immediate precautions to prohibit endangering the containers integ-
rity.  Continue work in other areas. 

3.07 CUTTING 

A. Perform all cutting of existing surfaces in a manner which will ensure a minimal 
difference between the cut area and new materials when patched.  Use extreme 
care when cutting existing surfaces containing concealed utility lines which are 
indicated to remain and bear full responsibility for repairing or replacement of all 
such utilities that are accidentally damaged. 

B. Provide a flush saw cut edge where pavement, curb and concrete removals abut 
new construction work or existing surfaces to remain undisturbed. 

3.08 DISPOSAL OF DEMOLISHED MATERIALS 

A. General:  Comply with requirements of Section 01 7419 - CLEANING UP and the 
following. 

1. Do not allow demolished materials to accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on ad-
jacent surfaces and areas. 

3. Remove debris from elevated portions of building by chute, hoist, or other 
device that will convey debris to grade level in a controlled descent. 

B. Burning:  Do not burn demolished materials. 

C. Burying: Do not bury demolished materials. 
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3.09 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by 
selective demolition operations.  Premises shall be left in a clean condition and 
ready to accept alteration work and new construction. 

END OF SECTION 
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